THE UNITED REPUBLIC OF TANZANIA
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GENERAL PROCUREMENT NOTICE

(GOODS, WORKS, CONSULTANCY, NON CONSULTANCY SERVICES FINANCIAL YEAR 2009/10

1. The Government of Tanzania has set aside funds for the operation of the Ministry of Water and Irrigation during the financial year 2009/10. It is intended that part of the proceeds of the fund will be used to cover eligible payment under the contracts for Goods, Works, Consultancy and Non – Consultancy Services.

2. The Permanent Secretary Ministry of Water and Irrigation now notifies potential bidders of the procurement opportunities for the Financial Year 2009/10 as indicated in the table below.

	Description*
	Tender No.
	Lot Number
	Procurement Method
	Basic Data
	Request for Expression of Interest
	Invitation of proposals and approval for award

	
	
	
	
	Selection Method
	Invitation Date
	Closing-Opening
	Invitation Date
	Submission/Opening Date
	Notification Date

	
	
	
	
	
	
	
	
	
	

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10

	Consultancy

	Kikuletwa River Flood Management Study in Pangani Basin
	ME-011/2009-10/C/1
	1
	ICS
	CQBS
	1-Nov-2009
	23-Nov-2009
	1-Feb-2010
	9-Mar-2010
	22-May-2010

	Study on Mindu dam siltation
	ME-011/2009-10/C/2
	1
	NCS
	CQBS
	1-Nov-2009
	23-Nov-2009
	1-Feb-2010
	9-Mar-2010
	22-May-2010

	Study and design of Ndembera and other reservoirs for environmental augmentation and improving water resources management in the Usangu plains
	ME-011/2009-10/C/3
	1
	NCS
	CQBS
	1-Nov-2009
	23-Nov-2009
	1-Feb-2010
	9-Mar-2010
	22-May-2010

	Study on rehabilitation and desiltation of dams for Internal DrainageBasin
	ME-011/2009-10/C/4
	1
	ICS
	CQBS
	1-Nov-2009
	30-Nov-2009
	1-Feb-2010
	9-Mar-2010
	22-May-2010

	Harmonization of Sector Policies for IWRM
	ME-011/2009-10/C/5
	1
	ICS
	CQBS
	1-Nov-2009
	30-Nov-2009
	1-Feb-2010
	9-Mar-2010
	22-May-2010

	Development of regulations and sub-sector operational procedures and guidelines including environmental management monitoring.
	ME-011/2009-10/C/6
	1
	IS
	QCBS
	NA
	NA
	8-Jan-2010
	22-Feb-2010
	8-May-2010

	Lake Management (Lakes Tanganyika, Victoria, Nyasa, Rukwa, Jipe, Chala, Eyasi and Manyara)
	ME-011/2009-10/C/7
	1
	NCS
	QCBS
	1-Nov-2009
	30-Nov-2009
	1-Feb-2010
	9-Mar-2010
	22-May-2010

	Carry out Water Resources technical reviews
	ME-011/2009-10/C/8
	1
	IS
	QCBS
	NA
	NA
	8-Jan-2010
	22-Feb-2010
	8-May-2010

	Develop  guidelines, manuals and toolkits for Integrated  Water Resources Management (IWRM)
	ME-011/2009-10/C/9
	1
	NCS
	QCBS
	1-Aug-2008
	26-Aug-2009
	1-Nov-2009
	1-Feb-2010
	1-May-2010

	Strengthening Human Resources  Development in IWRM
	ME-011/2009-10/C/10
	1
	NCS
	QCBS
	1-Aug-2008
	26-Aug-2009
	1-Nov-2009
	1-Feb-2010
	1-May-2010

	Study on declinining levels of Lake Victoria 
	ME-011/2009-10/C/11
	1
	IS
	IC
	NA
	NA
	8-Jan-2010
	22-Feb-2010
	8-May-2010

	Technical assistance on Intergrated Water Resources Management
	ME-011/2009-10/C/12
	1
	IS
	IC
	NA
	NA
	8-Jan-2010
	22-Feb-2010
	8-May-2010

	Technical assistance in Lake Basin Management
	ME-011/2009-10/C/13
	1
	IS
	IC
	NA
	NA
	8-Jan-2010
	22-Feb-2010
	8-May-2010

	Technical Assistance in Good Governance of Water Resources
	ME-011/2009-10/C/14
	1
	IS
	IC
	NA
	NA
	30-Dec-2009
	29-Jan-2010
	8-Apr-2010

	Technical Assitance in Transboundary Water Resources 
	ME-011/2009-10/C/15
	1
	IS
	IC
	NA
	NA
	30-Dec-2009
	29-Jan-2010
	8-Apr-2010

	Technical Assitance in Dam Safety Monitoring 
	ME-011/2009-10/C/16
	1
	IS
	IC
	NA
	NA
	30-Dec-2009
	29-Jan-2010
	8-Apr-2010

	Technical Assitance in Water Resources Information Management System
	ME-011/2009-10/C/17
	1
	IS
	IC
	NA
	NA
	30-Dec-2009
	29-Jan-2010
	8-Apr-2010

	Development of river condition classification system and determination of Environmental Flows.
	ME-011/2009-10/C/18
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Study of Lukugo River at Outlet of Lake Tanganyika in Democratic Republic of Congo 
	ME-011/2009-10/C/19
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of intergrated water resources management and development plans (IWR&D Plans) of Lake Tanganyika Basin
	ME-011/2009-10/C/20
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of intergrated water resources management and development plans (IWR&D Plans) of Pangani Basin
	ME-011/2009-10/C/21
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of intergrated water resources management and development plans (IWR&D Plans) of Wami/Ruvu Basin
	ME-011/2009-10/C/22
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of intergrated water resources management and development plans (IWR&D Plans) of Lake Nyasa Basin
	ME-011/2009-10/C/23
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of intergrated water resources management and development plans (IWR&D Plans) of Lake Rukwa Basin
	ME-011/2009-10/C/24
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of intergrated water resources management and development plans (IWR&D Plans) of Ruvuma and Southern Cost  River Basin


	ME-011/2009-10/C/25
	1
	ICS
	CQBS
	1-Oct-2009
	25-Oct-2009
	12-Feb-2010
	25-Mar-2010
	23-May-2010

	Improvement of different water uses in Himo River Catchment
	ME-011/2009-10/C/26
	1
	ICS
	CQBS
	1-Oct-2009
	25-Oct-2009
	12-Feb-2010
	25-Mar-2010
	23-May-2010

	Water Resources Assessment (Magereza - Ngaramtoni well field, Arusha town well-field and Lake Duluti)
	ME-011/2009-10/C/27
	1
	ICS
	CQBS
	1-Oct-2009
	25-Oct-2009
	12-Feb-2010
	25-Mar-2010
	23-May-2010

	Water Resources Assessment of Mount Kilimanjaro, Lake Chala and Lake Jipe
	ME-011/2009-10/C/28
	1
	ICS
	CQBS
	1-Oct-2009
	25-Oct-2009
	12-Feb-2010
	25-Mar-2010
	23-May-2010

	Study on Artificial Recharge for Makutupora Sub Basin-Dodoma
	ME-011/2009-10/C/29
	1
	ICS
	CQBS
	1-Oct-2009
	25-Oct-2009
	12-Feb-2010
	25-Mar-2010
	23-May-2010

	Water Resources Management in the Kizinga Sub Catchment – Dar es Salaam Region
	ME-011/2009-10/C/30
	1
	ICS
	CQBS
	1-Oct-2009
	25-Oct-2009
	12-Feb-2010
	25-Mar-2010
	23-May-2010

	Study and design of Dam construction on Wami River at Mandera village
	ME-011/2009-10/C/31
	1
	CS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Training of Great Ruaha River at Ukwavila (Ifushiro Swamp)
	ME-011/2009-10/C/32
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009


	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Protection and Conservation of Mtawanya and Mikindani Aquifers
	ME-011/2009-10/C/33
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Lufirio River Flood Management Project
	ME-011/2009-10/C/34
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Feasibility and design of Mwamapuli Water Resources/Irrigation Development Project
	ME-011/2009-10/C/35
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Study of Kakese Water Resources/Irrigation Development Project
	ME-011/2009-10/C/36
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Water Resources Development Project in dry Districts of Lake Victoria (Feasibility study and detailed design for Construction of Storage Dam in Kwimba District)
	ME-011/2009-10/C/37
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Study and design of Farkwa Dam
	ME-011/2009-10/C/38
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Design and supervision of water supply rehabilitation of Chalinze  National project (under BADEA)
	ME-011/2009-10/C/39
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of training materials for hygiene and sanitation education
	ME-011/2009-10/C/40
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Preparation of the Annual Urban Water Supply and Sewerage Authorities (UWSAs) perfomance Report for the Financial years 2009-2010
	ME-011/2009-10/C/41
	1
	NCS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Sanitation and Hygiene Promotion Campaign for Utete and Mpwapwa Towns
	ME-011/2009-10/C/42
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Annual sector review and stakeholders consultation
	ME-011/2009-10/C/43
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Programme management support to CWS
	ME-011/2009-10/C/44
	1
	NCS
	
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Programme management support to DPP
	ME-011/2009-10/C/45
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Programme management support to DAHR
	ME-011/2009-10/C/46
	1
	IS
	IC
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Programme management support to CWSS
	ME-011/2009-10/C/47
	1
	IS
	IC
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Programme support to (PMU) procurement activities under WSDP 
	ME-011/2009-10/C/48
	1
	ICS
	CQBS
	1-Feb-2010
	28-Feb-2010
	20-Apr-2010
	25-May-2010
	23-Jul-2010

	Annual ESMF/RPF audits 
	ME-011/2009-10/C/49
	1
	NCS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Support annual financial  audits
	ME-011/2009-10/C/50
	1
	NCS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Asses communication need and determine communication required equipment for the Ministry
	ME-011/2009-10/C/51
	1
	NCS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Annual procurement audits
	ME-011/2009-10/C/52
	1
	NCS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Consultancy services to review relevance of MCS
	ME-011/2009-10/C/53
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Design, Develop and implementation of  MIS  for Water sector MOWI, BWOs, UWSAs, LGAs, Small Towns.
	ME-011/2009-10/C/54
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Praparation of infornation security policy & business continuty plan
	ME-011/2009-10/C/55
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Design and implement Task management  and tracking system  
	ME-011/2009-10/C/56
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Design of Transport management imformation system for the Ministry
	ME-011/2009-10/C/57
	1
	NCS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	Design of documents management system.
	ME-011/2009-10/C/58
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Development of Curriculum  of the WRI
	ME-011/2009-10/C/59
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Supervision of Rehabilitation of Workshops, Hostel, Cafeteria, Stores and Staff residences for WRI
	ME-011/2009-10/C/60
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Design and supervision of Construction of Classrooms, Hostel blocks, Laboratories and Conference hall for WRI
	ME-011/2009-10/C/61
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Supervision of rehabilitation and Extension for Ministry of  Water and Irrigation Buildings (Block B, K, D, E)
	ME-011/2009-10/C/62
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Undertake annual financial Audit 
	ME-011/2009-10/C/63
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Consultancy to prepare status report
	ME-011/2009-10/C/64
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Consultancy service to imprement agreed diologue mechanism (TWG, WSWG, CWB)
	ME-011/2009-10/C/65
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Design and Supervision of Construction of new office facilities and associated external works for Maji Central Stores at Boko
	ME-011/2009-10/C/66
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Design and Supervision of Construction of three warehouse associated extenal works and preparation of tender documents for Maji Central Stores at Boko area
	ME-011/2009-10/C/67
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Supervision of rehabilitation and Extension for Ministry of  Water and Irrigation Buildings (Block K, L)
	ME-011/2009-10/C/68
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	Contract Management Advisor
	ME-011/2009-10/C/69
	1
	IS
	IC
	NA
	NA
	1-Apr-2010
	25-May-2010
	23-Jul-2010

	To undertake technical studies and designs,preparation of tender biding documentsof 50 smallholder Irrigation schemes to cover 160,000 hectares in 7 Irrigation Zones.
	ME-011/2009-10/C/70
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010

	To undertake Initial Enviromental management review in 14 Irrigation schemes.
	ME-011/2009-10/C/71
	1
	ICS
	CQBS
	1-Sep-2009
	28-Sep-2009
	18-Nov-2009
	30-Dec-2009
	23-Mar-2010


	Description*
	Tender No.
	Lot Nos.
	Procurement Method
	Basic Data
	Request for Expression of Interest
	Invitation of proposals and approval for award

	
	
	
	
	Selection Method
	Invitation Date
	Closing-Opening
	Invitation Date
	Submission/Opening Date
	Notification Date

	
	
	
	
	
	
	
	
	
	

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10

	Works



	Rehabilitation of offices and water lab buildings (in Moshi, Arusha, Nyumba ya Mungu and Tanga), and construction of new office (for Moshi – Hq office extension) and WUAs of Pangani BWO.
	ME-011/2009-10/W/1
	2
	NCB
	NA
	NA
	NA
	10-Jan-2010
	13-Feb-2010
	26-Mar-2010

	Rehabilitation and construction of office and water lab buildings for Wami Ruvu BWO Headquarters at Morogoro and and field offices.at Dar Es Salaam and Dodoma.
	ME-011/2009-10/W/2
	2
	NCB
	NA
	NA
	NA
	10-Jan-2010
	13-Feb-2010
	26-Mar-2010

	Rehabilitation of Iringa BWO field office and water lab buildings and construction of new office (for Iringa – Hq office extension) and Ifakara office.
	ME-011/2009-10/W/3
	2
	NCB
	NA
	NA
	NA
	23-Jan-2010
	26-Feb-2010
	16-Mar-2010

	Rehabilitation and construction of office and water lab buildings for Southern Coast and Ruvuma BWO Headquarters at Mtwara and field offices at Lindi, and Tunduru. 
	ME-011/2009-10/W/4
	2
	NCB
	NA
	NA
	NA
	23-Jan-2010
	26-Feb-2010
	16-Mar-2010

	Rehabilitation and construction of office and water lab buildings for Lake Nyasa BWO Headquarters at Mbeya and field offices at Songea and Njombe.
	ME-011/2009-10/W/5
	1
	NCB
	NA
	NA
	NA
	23-Jan-2010
	26-Feb-2010
	16-Mar-2010

	Rehabilitation and construction of office and water lab buildings for Internal Drainage (Singida, Shinyanga, Mto wa Mbu and Babati) BWO Headquarters and field offices.
	ME-011/2009-10/W/6
	3
	NCB
	NA
	NA
	NA
	10-Jan-2010
	15-Feb-2010
	30-Mar-2010

	Rehabilitation and construction of office and water lab buildings for Lake Tanganyika BWO Headquarters at Kigoma and field offices at Tabora and Kahama.
	ME-011/2009-10/W/7
	3
	NCB
	NA
	NA
	NA
	10-Jan-2010
	15-Feb-2010
	30-Mar-2010

	Rehabilitation and construction of office and water lab buildings for Lake Rukwa BWO Headquarters at Mbeya and field office at Sumbawanga.
	ME-011/2009-10/W/8
	2
	NCB
	NA
	NA
	NA
	10-Jan-2010
	15-Feb-2010
	30-Mar-2010

	Rehabilitation of offices, and water lab buildings for Lake Victoria BWO Headquarters at Mwanza and field offices at Bukoba and Musoma.
	ME-011/2009-10/W/9
	1
	NCB
	NA
	NA
	NA
	10-Jan-2010
	15-Feb-2010
	30-Mar-2010

	Drilling of boreholes and installation of pumps for Internal Drainage Basin (9 BH)
	ME-011/2009-10/W/10
	1
	NCB
	NA
	NA
	NA
	9-Dec-2009
	12-Jan-2010
	20-Feb-2010

	Drilling of boreholes and installation of pumps for Usangu plains (9 Bhs)
	ME-011/2009-10/W/11
	1
	NCB
	NA
	NA
	NA
	9-Dec-2009
	12-Jan-2010
	20-Feb-2010

	Drilling of boreholes and installation of pumps for augmentation of dry season irrigation in Pangani BWO (Kahe - 8 BH, Mtakuja/Sanya plains -4 BH)
	ME-011/2009-10/W/12
	1
	ICB
	NA
	NA
	NA
	9-Dec-2009
	12-Jan-2010
	20-Feb-2010

	The Lukosi River Diversion Works and Water Supply Scheme Improvement
	ME-011/2009-10/W/13
	1
	ICB
	NA
	NA
	NA
	1-Mar-2010
	5-Apr-2010
	10-Jun-2010

	Mlandala Water Resources/ Irrigation Scheme improvement
	ME-011/2009-10/W/14
	1
	ICB
	NA
	NA
	NA
	1-Mar-2010
	5-Apr-2010
	10-Jun-2010

	Kisangaji water rersources/ Irriagtion Scheme Improvement
	ME-011/2009-10/W/15
	1
	ICB
	NA
	NA
	NA
	1-Mar-2010
	5-Apr-2010
	10-Jun-2010

	Kiru Six water resources/Irrigation Scheme improvement
	ME-011/2009-10/W/16
	1
	NCB
	NA
	NA
	NA
	1-Mar-2010
	5-Apr-2010
	10-Jun-2010

	Rehabilitation of Mwamapuli, Ulaya, and Bulenya Hills Dams in Igunga (Internal Drainage Basin)
	ME-011/2009-10/W/17
	1
	NCB
	NA
	NA
	NA
	12-Jan-2010
	16-Feb-2010
	20-Mar-2010

	Rehabilitation of Uchama, Itobo, and Nkiniziwa Dams in Nzega (Internal Drainage Basin)
	ME-011/2009-10/W/18
	2
	NCB
	NA
	NA
	NA
	12-Jan-2010
	16-Feb-2010
	20-Mar-2010

	Rehabilitation of Ibadakuli, and Usia  dams in Shinyanga (Internal Drainage Basin)
	ME-011/2009-10/W/19
	1
	NCB
	NA
	NA
	NA
	12-Jan-2010
	16-Feb-2010
	20-Mar-2010

	Rehabilitation of Leken (Elenywe), Enguikument I, Enguikument II Dams in Monduli (Internal Drainage Basin)
	ME-011/2009-10/W/20
	1
	NCB
	NA
	NA
	NA
	12-Jan-2010
	16-Feb-2010
	20-Mar-2010

	Rehabilitation of Monduli Juu, Ardai, and JKT Dam II in Monduli, and Engerin Dam in Longido (Internal Drainage Basin)
	ME-011/2009-10/W/21
	2
	NCB
	NA
	NA
	NA
	12-Jan-2010
	16-Feb-2010
	20-Mar-2010

	Rehabilitation of  Magombwe Dam in Manyoni, Sagara Dam in Sinida, Gumanga Dam in Iramba and Soya Dam in Kondoa
	ME-011/2009-10/W/22
	2
	NCB
	NA
	NA
	NA
	12-Jan-2010
	16-Feb-2010
	20-Mar-2010

	Drilling of 12 Boreholes in dry districts of Lake Victoria basin
	ME-011/2009-10/W/23
	1
	NCB
	NA
	NA
	NA
	12-Jan-2010
	16-Feb-2010
	20-Mar-2010

	Construction of an Earth Dam and Rehabilitation of existing piped water supply at Saunyi Village in Kilindi district
	ME-011/2009-10/W/24
	1
	NCB
	NA
	NA
	NA
	1-Sep-2009
	1-Oct-2009
	1-Dec-2009

	Construction of Kikunde village water supply system, in Kilindi district
	ME-011/2009-10/W/25
	1
	NCB
	NA
	NA
	NA
	1-Sep-2009
	1-Oct-2009
	1-Dec-2009

	Construction of Mafuleta village water supply system, in Kilindi district
	ME-011/2009-10/W/26
	1
	NCB
	NA
	NA
	NA
	1-Sep-2009
	1-Oct-2009
	1-Dec-2009

	Construction of Earth dam and piped water supply at Kwanyange village, in Handeni district
	ME-011/2009-10/W/27
	1
	NCB
	NA
	NA
	NA
	1-Sep-2009
	1-Oct-2009
	1-Dec-2009

	Construction of Earth dam and piped water supply at Mkata (Kwamnara Sub Village), in Handeni district
	ME-011/2009-10/W/28
	1
	NCB
	NA
	NA
	NA
	1-Sep-2009
	1-Oct-2009
	1-Dec-2009

	Supply and installation 2 motorized pumps, supply and laying of pipes of 5700 meters, construction of 1 storage tank of 45 cubic meters on 6 meters raiser and 5 water stand posts for Ipande village in Manyoni
	ME-011/2009-10/W/29
	1
	NCB
	NA
	NA
	NA
	1-Sep-2009
	1-Oct-2009
	1-Dec-2009

	Supply and installation of 2 motorized pumps, supply and laying of pipes of 7350 meters, construction of 1 pump house, 7 water stand posts and 2 storage tanks of 45 cubic meters each for Chicheho village in Manyoni
	ME-011/2009-10/W/30
	1
	NCB
	NA
	NA
	NA
	1-Sep-2009
	1-Oct-2009
	1-Dec-2009

	Construction of Chalinze National Water Project Phase II (Packages to be selected)
	ME-011/2009-10/W/31
	1
	NCB
	NA
	NA
	NA
	15-Sep-2009
	18-Oct-2009
	20-Nov-09

	Construction of Chalinze National Water Project  Phase III (Packages to be selected )
	ME-011/2009-10/W/32
	1
	NCB
	NA
	NA
	NA
	6-Sep-2009
	12-Oct-2009
	7-Nov-2009

	Construction of MoWI Office accommodation
	ME-011/2009-10/W/33
	1
	ICB
	NA
	NA
	NA
	5-Feb-2010
	8-Feb-2010
	22-Mar-2010

	Rehabilitation of MoWI Offices  in Dodoma 
	ME-011/2009-10/W/34
	1
	NCB
	NA
	NA
	NA
	6-Aug-2009
	13-Sep-2009
	28-Oct-2009

	Rehabilitation of Workshops, Hostel, Cafeteria, Stores and Staff residences for WDMI


	ME-011/2009-10/W/35
	1
	NCB
	NA
	NA
	NA
	13-Dec-2009
	18-Jan-2010
	28-Feb-2010

	Rehabilitation of offices and workshop 
	ME-011/2009-10/W/36
	1
	NCB
	NA
	NA
	NA
	12-Nov-09
	16-Dec-09
	18-Jan-10

	Rehabilitation of Block L, J, K, and F
	ME-011/2009-10/W/37
	2
	NCB
	NA
	NA
	NA
	12-Nov-09
	16-Dec-09
	18-Jan-10

	To undertake technical facilitation of scheme rehabilitation for 24 ongoing schemesin 7 Irrigation Zones.
	ME-011/2009-10/W/38
	3
	NCB
	NA
	NA
	NA
	12-Nov-09
	16-Dec-09
	18-Jan-10

	To undertake technical facilitation of scheme rehabilitation for 28 Irrigation schemes destroyed by flood in 7 Irrigation Zones.
	ME-011/2009-10/W/39


	4
	NCB
	NA
	NA
	NA
	12-Nov-09
	16-Dec-09
	18-Jan-10

	Construction works of 8 small scale dams to cover 3,500 hactares in 3 Irrigation Zones.
	ME-011/2009-10/W/40


	4
	NCB
	NA
	NA
	NA
	12-Nov-09
	16-Dec-09
	18-Jan-10

	Construction and rehabilitation works of 20 irrigation schemes of DADPS and FACF  to cover 8,000 hactares in 7 Irrigation Zones.
	ME-011/2009-10/W/41


	4
	NCB
	NA
	NA
	NA
	12-Nov-09
	16-Dec-09
	18-Jan-10

	GOODS

	Supply of GIS/Communication equipment for BWOs Offices
	ME-011/2009-10/G/1
	2
	NCB
	NA
	NA
	NA
	3-Jan-2010
	12-Feb-2010
	6-May-2010

	Supply and installation of dam monitoring equipment at Nyumba ya Mungu Dam in Pangani Basin
	ME-011/2009-10/G/2
	1
	NCB
	NA
	NA
	NA
	11-Apr-2010
	14-May-2010
	1-Aug-2010

	Supply and installation of pumps for augmentation of dry season irrigation in Pangani basin
	ME-011/2009-10/G/3
	1
	Shopping
	NA
	NA
	NA
	1-Nov-2009
	4-Dec-2010
	6-Feb-2010

	Supply pumps for Internal Drainage Basin (9 Bhs)
	ME-011/2009-10/G/4
	1
	Shopping
	NA
	NA
	NA
	1-Nov-2009
	4-Dec-2010
	6-Feb-2010

	Supply pumps for Usangu Plains (9 Bhs)
	ME-011/2009-10/G/5
	1
	Shoping
	NA
	NA
	NA
	1-Nov-2009
	4-Dec-2010
	6-Feb-2010

	Supply of working tools
	ME-011/2009-10/G/6
	1
	Shoping
	NA
	NA
	NA
	1-Apr-2010
	4-Dec-2010
	6-Feb-2010

	Purchase of one (1) 5 tonnage lorry built with 3 tonnage crane
	ME-011/2009-10/G/7
	1
	ICB
	NA
	NA
	NA
	12-Sep-2009
	16-Oct-2009
	30-Dec-2009

	Establishment of Hand pump supply chain including spare parts outlets  centres and  after sales services technicians
	ME-011/2009-10/G/8
	2
	ICB
	NA
	NA
	NA
	6-Sep-2009
	9-Oct-2009
	28-Nov-2009

	Purchase of MIS Equipment,  for LGAs & MoWI, WRI, UWSAs Small towns.
	ME-011/2009-10/G/9
	1
	NCB
	NA
	NA
	NA
	12-Sep-2009
	16-Oct-2009
	30-Dec-2009

	Purchase of mobile communication Motor vehicle
	ME-011/2009-10/G/10
	1
	NCB
	NA
	NA
	NA
	3-Sep-2009
	7-Oct-2009
	30-Dec-2009

	Purchase stationary, Motor vehicles tyre and consumables computers, Facsimiles, Printers and Photocopiers
	ME-011/2009-10/G/11
	4
	NCB
	NA
	NA
	NA
	3-Sep-2009
	7-Oct-2009
	30-Dec-2009

	Purchase of furnitures for the Ministry of Water and Irrigation
	ME-011/2009-10/G/12
	1
	ICB
	NA
	NA
	NA
	1-Aug-2009
	3-Sep-2009
	30-Nov-2009

	Purchase of Warehouse handling equipment for MCS
	ME-011/2009-10/G/13
	1
	NCB
	NA
	NA
	NA
	12-May-2010
	14-Jun-2010
	14-Sep-2010

	Purchase of Warehouse tools and Fixtures
	ME-011/2009-10/G/14
	2
	NCB
	NA
	NA
	NA
	12-May-2010
	14-Jun-2010
	14-Sep-2010

	Purchase of Motor Vehicles (Station Wagon, Pick Up Double cabin,  8 Hard Top for DITs)  for MOWI and Small Towns
	ME-011/2009-10/G/15
	3
	ICB
	NA
	NA
	NA
	14-Oct-2009
	16-Dec-2009
	1-Mar-2010

	Pre qualification of common used items 
	ME-011/2009-10/G/16
	1
	NCB
	NA
	NA
	NA
	12-Aug-2009
	16-Sep-2009
	2-Dec-2009

	 Purchase of Computer and Assecories, laptops, Printers, Scanner and Photocopier for DPP and DITs
	ME-011/2009-2010/G/17
	3
	NCB
	NA
	NA
	NA
	16-Sep-2009
	18-Oct-2009
	2-Jan-2009

	Supply of Heavy Duty Document Scanner for PMU
	ME-011/2009-10/G/18
	1
	Sopping
	NA
	NA
	NA
	1-Sep-2009
	6-Oct-2009
	30-Dec-2009

	Supply of 2 Generators for Kibondo and Kigoma Urban Water Authotities 
	ME-011/2009-10/G/19
	1
	NCB
	NA
	NA
	NA
	12-Aug-2009
	16-Sep-2009
	2-Dec-2009

	Purchase of Drilling Machines and Equipment 
	ME-011/2009-10/G/20
	2
	NCB
	NA
	NA
	NA
	6-Oct-2009
	4-Nov-2009
	28-Feb-2009

	Purchase of Soil Laboratory Equipment 
	ME-011/2009-10/G/21
	1
	Shopping
	NA
	NA
	NA
	14-Aug-2009
	18-Sep-2009
	1-Dec-2009

	Purchase of Workshop Equipment  for WDMI
	ME-011/2009-10/G/22
	1
	NCB
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Purchase of  technical working tools for 7 Irrigation Zones.
	ME-011/2009-10/G/23
	2
	ICB
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Supply of Specialized Instrument for DITs
	ME-011/2009-10/G/24
	1
	NCB
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Supply of Communication Network Facilities for DITs
	ME-011/2009-10/G/25
	1
	NCB
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Supply of Spare Parts for DITs
	ME-011/2009-10/G/26
	3
	ICB
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Supply  diesel  and  lubricants for DITs
	ME-011/2009-10/G/27
	1
	NCB
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Supply of Air Conditioners for DITs
	ME-011/2009-10/G/28
	1
	Shopping
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Purchase of design Equipment for DDCA



	ME-011/2009-10/G/29
	1
	Shopping
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009

	Supply of Conference facilities, food and refreshment, protective clothing and cleaning materials for DITS
	ME-011/2009-10/G/30
	2
	Shopping
	NA
	NA
	NA
	6-Aug-2009
	18-Sep-2009
	8-Dec-2009


	NON CONSULTANCY SERVICES

 

	Provsion of catering Services to Student of Water Development and Management
	ME-011/2009-10/NON-C/1
	1
	NCB
	NA
	NA
	NA
	4-Sep-2009
	8-Oct-2009
	15-Dec-2009

	Service Provider for provision of Cleaning and ground maintanance service


	ME-011/2009-10/NON-C/2
	1
	NCB
	NA
	NA
	NA
	4-Sep-2009
	8-Oct-2009
	15-Dec-2009

	Service Provider for provision of Security Services 
	ME-011/2009-10/NON-C/3
	1
	NCB
	NA
	NA
	NA
	12-Sep-2009
	16-Oct-2009
	3-Jan-2010

	Service Provider for provision of service for Photocopier, Printers, cooling Equipments and AC  etc
	ME-011/2009-10/NON-C/4
	4
	NCB
	NA
	NA
	NA
	21-Aug-2009
	24-Sep-2009
	30-Nov-2009

	Provision of Internet Services 
	ME-011/2009-10/NON-C/5
	1
	NCB
	NA
	NA
	NA
	16-Sep-2009
	20-Oct-2009
	30-Dec-2009

	Provide services and repair vehicles for DITs
	ME-011/2009-10/NON-C/6
	1.00
	NCB
	NA
	NA
	NA
	16-Sep-2009
	20-Oct-2009
	30-Dec-2009

	 Service/ Rehabilitatate Drill Rigs and Earthmoving Equipment for DDCA
	ME-011/2009-10/NON-C/7
	1
	ICB
	NA
	NA
	NA
	16-Sep-2009
	20-Oct-2009
	30-Dec-2009

	WR- Water Resources
	NA- Not Applicable
	 
	 
	 
	 

	CW- Community Water
	ICB- International Compititive Bidding
	 
	 
	 
	 

	CB- Capacity Building
	NCB- National Competitive Bidding
	 
	 
	 
	 

	W- works
	IS- Individual Selection
	 
	 
	 
	 

	G- Goods
	CQBS-Cost Quality Based Selection
	 
	 
	 
	 

	NC- Non Consultancy
	NCS- National Consultancy Services
	 
	 
	 
	 

	ICS- International Consultancy Selection
	 
	 
	 
	 
	 


3.  Procurement will be conducted by methods indicated in the Table above and in accordance with the Public Procurement    

     Act, 2004, the Public Procurement (Goods, Works, Non- Consultancy services and Disposal of Public assets by tender)     

      Regulations 2005 and various Donor Guidelines.

4. Specific Procurement Notices for tenders to be procured under Open Competitive Tendering Methods will be advertised in local and International media as appropriate

5. Interested eligible bidders who wish to acquire more information may contact the Permanent Secretary Ministry of Water and Irrigation at the address below.

The Permanent Secretary

Ministry of Water and Irrigation

Ubungo Maji “Opposite TANESCO Headquarter 

P. O. BOX 9153,

DAR ES SALAAM.

Facsimile: +255- 22- 2451825

Telephone: 255-22-2450838/40/41

Email: pmumow@gmail.com 

PERMANENT SECRETARY

MINISTRY OF WATER AND IRRIGATION
